

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES 1   13	
2. AMENDMENT/MODIFICATION NO. <b>0006</b>		3. EFFECTIVE DATE <b>10-Aug-2005</b>		4. REQUISITION/PURCHASE REQ. NO. W81W3G-0A76-0001		5. PROJECT NO.(If applicable)	
6. ISSUED BY USAED - BALTIMORE 10 SOUTH HOWARD STREET BALTIMORE MD 21201		CODE <b>W912DR</b>		7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912DR-05-R-0001	
				X		9B. DATED (SEE ITEM 11) 28-Jun-2005	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The solicitation for the Public-Private A76 Competition for the US Army Corps of Engineers Information Management/ Information Technology is hereby amended per the attached Summary of Changes. As a result of this amendment, the proposal due date of 23 September 2005 at 4:00pm is not changed.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  10-Aug-2005	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0006 INFORMATION

Summary of Changes – Amendment 0006

A Conformed RFP will be posted on the website, with all changes through the most current amendment by COB 15 August 2005. All registered plan holders will be notified when this posting occurs.

## SUMMARY OF CHANGES

- The list of attendees, Q&A's, and slides from the 04 August 2005 site visit at ERDC, Vicksburg, MS are hereby posted.
- The slides from the 02 August 2005 site visit at HQ USACE, Washington, D.C. are hereby posted.
- The list of attendees, Firm Fixed Price vs Cost Reimbursable PWS matrix, and slides from the 09 August 2005, Final Industry Forum held in Crystal City, VA are hereby posted. Q&A's from this Forum will be posted at a later date.
- The latest set of Q&A's from the website, dated 01 August 2005 and 10 August 2005 are hereby posted.
- Technical Exhibit 15, Contracts by Business Type and WBS (taken from the Benefits Analysis), is hereby posted in an excel spreadsheet and in ACCESS format.
- Paragraph L.4.2., Compliance Matrix, is hereby revised with the data on the attached pages:
- Editing of the below paragraph from Amendment 0005, dated 03 August 2005, is provided. Changes are in **BOLD** print.

**ADD Section L.7.1. TAB B. Phase-In Plan** – A Phase-In Plan in accordance with PWS requirements shall be submitted for Government use in offeror evaluation. The Phase-In Plan shall include the **description of the** offeror's plan for the (**removed wording "first 6-month"**) phase-in period. This **plan** shall include detail that describes the offeror's approach to recruiting, hiring, training, security limitation, and any other special consideration. The offeror shall **structure** its plan to meet the Right of First Refusal clause requirements and how its hiring approach will minimize any disruption to the USACE meeting its IM/IT service requirements until the SP takes over the service responsibility. The Plan shall include how the SP will consider the displacement of incumbent Government personnel, the Government's need to continue IM/IT services until SP take-over, and Government personnel interest in being employed by the SP. The second 6-month phase-in period shall include a section that describes the offeror's concept for the phased turn over of full operational responsibility. This section shall detail the offeror's anticipated timeline for sequencing the turn over of responsibility of operations for each PWS **C.5** first level paragraph. The offeror shall identify any major risks and mitigating actions it has experienced with a similar situation. The ATO is relieved from responding to the requirement in the last sentence but should instead describe the risk it anticipates and its proposed mitigating actions. Refer to PWS Section 1.13 for a full explanation of the Phase-In Period.

- Questions and Answers Received Directly through Email:

1. Question/Comment: Probably a typo, but there is a disconnect in amendment 5 to the subject solicitation.

On page 2, Section L.7.1, Tab B (ADD to phase-in) 5th line from the end of the paragraph, states that the second 6 month period describes full operational responsibility. However, the next line states that ...responsibility of operations for each PWS 5.2 first level paragraph." Section C.5.2 only deals with Automation, what about the other functions addressed in Section C.5 of the PWS?

Secondly, page 3, 2nd paragraph of C.1.13 Phase-In Evaluation Factors, 2nd paragraph states..."inventory of current service quality levels for each PWS C.5 level one paragraph at each USACE organization receiving IM/IT support...". How can you evaluate all of the C.5 level one paragraphs when only C.5.2 (Automation) is included in section L.7.1?

Answer: Clarification provided in Amendment 0006.

2. Question/Comment: L.4.2 (Page 74 of 94) Compliance Matrix. The example given does not appear to orient around a main RFP point of reference, which would typically be the first column on the left. What does the current first-column heading of "Title" refer to, with regard to the RFP requirements?

**Response: Section L instruction for each proposal volume**

3. Is the intent of the compliance matrix to actually center around the PWS requirements?

**Response: The intent of the offeror completing the compliance matrix is to facilitate the evaluation process.**

4. If the PWS is the focus, may we put the PWS paragraphs as the first column on the left, aligning the other elements against the PWS as it applies?

**Response: Yes**

5. If the PWS is NOT the focus, with what main RFP element is this matrix intended to show proposal compliance?

**Response: The compliance matrix used the Section L instructions. However, this approach was not intended to relieve or limited other Section L instructions such as that stated in L.7.2.**

## ERDC SITE VISIT ATTENDEES

### 04 August 2005 – Vicksburg, MS

<b>COMPANY</b>	<b>NAME</b>
Cape Fox Professional Services	Russell Sapp
Cape Fox Professional Services	P. Greg Newman
Cape Fox Professional Services	Byron A. Van Epps
ISS	Daniel Jones
ISS	Arthur (Casey) Myers
Northrup Grumman IT	Sam Hiser
USACE	Peggy Wright
USACE PWS	Glen DePue
USACE PWS	Ronald G. Fennell
USACE-ERDC	Alice Duke
USACE-ERDC	Dana Allen
USACE-ERDC	Conrad Rabalais
USACE-ERDC	Alan Middleton
USACE-ERDC	Jamie Leach
USACE-ERDC	Jim Murphy

# ERDC SITE VISIT Q AND A

## 04 August 2005

### ERDC Questions

Can we get a copy of a map of the tour facilities?

Do you have any IT hardware on the physical models?  
If so what?

Why didn't we see the CEEIS equipment and hear  
about the CEEIS mission?

### ERDC Answers

The information that you requested is currently  
provided in the TE portions of the PWS. Information  
such as facility size, location, networks and COMM  
diagrams are part of the FOUO portion of the PWS.

No.

We saw the CEEIS portion at the WPC (Portland)  
during an earlier part of the on-site tour. Today we  
only toured the ERDC sites here in Vicksburg.



**DEPARTMENT OF THE ARMY  
BALTIMORE DISTRICT, CORPS OF ENGINEERS  
P.O. BOX 1715  
BALTIMORE, MARYLAND 21203-1715**

**Date: 09 August 2005**

**12:00 – 4:00pm**

**Location: Sheraton Crystal City, 1800 Jefferson Davis Highway, Arlington, VA**

**List of Registered Attendees**

<b>Name</b>	<b>Organization</b>	<b>Phone Number</b>	<b>Company Size Standard</b>
Steve Scarlis	A&T Systems	410-730-8686	SB, SDB, MOB
Neel Ghanwat	Adil Business Systems	212-683-5096, ext 225	SB, SDB
Sushil Chachra	Adil Business Systems	212-683-5096, ext 225	SB, SDB
David Hardrick	ADNET Systems	301-266-2855	SB, SDB, MOB
David Humayun	ADNET Systems	301-266-2855	SB, SDB, MOB
Brent Van Sycoc	Alliance Tech Group, LLC	410-712-0270, ext 124	SB, 8(a), SDB, MOB, WOB
Linda Hall	Alliance Tech Group, LLC	410-712-0270, ext 124	SB, 8(a), SDB, MOB, WOB
Jim Hogan	ARC IAI	703-360-2744	
Dan Cox	ASRC Federal	301-837-9035	SB
Mike Egnotovich	Binary Consulting, Inc.	571-277-0581	SB, 8(a), SDB, MOB, WOB
Greg Carper	CACI International	703-802-8505	
Dr. Dick Williams	C&C International Computers Consultants	954-450-0023	SB, SDB, 8(a), WOB, MOB
Byron A. Van Epps	Cape Fox Professional Svcs	703-581-7252	NAO, MOB, SB, SDB, 8(a), HubZone
Jackie Beaudoin	Cape Fox Professional Svcs	703-581-7253	NAO, MOB, SB, SDB, 8(a), HubZone
Justin Porto	Cape Fox Professional Svcs	703-530-0430	NAO, MOB, SB, SDB,

			8(a), HubZone
P. Greg Newman	Cape Fox Professional Svcs	703-530-0430	NAO, MOB, SB, SDB, 8(a), HubZone
Russell Sapp	Cape Fox Professional Svcs	703-530-0430	NAO, MOB, SB, SDB, 8(a), HubZone
Rick Taylor	Carter-Lambert LLC	240-764-0500	SB, SDB, MOB, SDVOSB
Mary Barr	Contractors Nationwide	703-587-2727	SB, SDB, WOB
Lonnie R. Merriett	Croop-LaFrance, Inc.	202-528-7636	SB, SDB, 8(a), NAO, MOB
Paul Gauthier	Crystal City Copy Center	703-415-1733	SB
Dick Winter	CSC	757-262-3403	LB
Fred Messing	CSC	301-529-8811	LB
Paul Barker	CSC	703-876-1157	LB
Ralph Tuccillo	CSC	703-876-1101	LB
Ken Roohafzaii	Daston Corporation	703-288-3200, ext 264	SB, SDB, WOB, MOB
Curtis J. Phillips	Data Solutions & Tech	240-487-1467	SB, SDB, MOB, WOB, VOSB
Lucretia Copes	DENYSYS	703-921-9368	SB, SDB, MOB, 8(a), HubZone
David Hunt	ENSPYR	757-660-6629	SB, SDB, WOB, SDVOSB
Sharon Durette-Hunt	ENSPYR	757-660-6629	SB, SDB, WOB, SDVOSB
Jim Wand	Force 3, Inc.	301-261-0204, ext 130	SB, SDB, MOB
Tom Jenkins	Foundry Networks	609-605-8808	SB
Cheryl Thomas	Genesis Technologies, Inc.	410-312-9800	SB, SDB, WOB, MOB
Don Chapman	Goldbelt Raven LLC	703-871-2091, ext 152	SB, SDB, 8(a), MOB, NAO
Vincent L. Dixon	GRS, Inc.	301-668-6202	
Robert Murphy	Holocom Networks	703-916-8389	SB, VOSB
Jennifer Harar	Hummingbird LTD	202-741-1014	SB
Christopher Choby	IBM Business Consulting Svcs	703-322-5211	LB
Edward N. Delaney	Ideal Scanners & Systems	301-468-0123, x1231	SB, SDVOSB
Ron Trettau	Info Systems Support	301-556-9084	SB, MOB

	(ISS), Inc.		
Richard A. Weber	Innovative Technology Systems	303-319-2393	SB
Shan Karim	Integrated Software, LLC	877-753-7300	SB, SDB, MOB
George Charuhas	JLM Info Systems, Inc.	703-597-8018	SB, WOB, MOB
Joann Edwards	JLM Info Systems, Inc.	703-597-8018	SB, WOB, MOB
Colleen Leighty	Lockheed Martin IT	301-721-5342	LB
Eugene Randolph	Lockheed Martin IT	301-721-5342	LB
Joe Verderame	Lockheed Martin IT	480-732-0212	LB
Keith Spencer	Lockheed Martin IT	301-721-5342	LB
Kris Krieger	Lockheed Martin IT	480-732-0212	LB
Dee Fisk	Mega-Tech, Inc.	703-534-1629	SB, WOB, SDB, MOB
Bob Smith	Nat'l Information Tech Consulting, Inc	301-483-8444	SB, 8(a), SDB, MOB
John KaiKai	Nat'l Information Tech Consulting, Inc.	301-483-8444	SB, 8(a), SDB, MOB
Robert L. Johnson	Northrop Grumman IT	703-713-4903	LB
Vincent Gwiazdowski	Northrop Grumman IT	703-713-4903	LB
Jeff Olympia	Olympia Computing	301-787-9856	
Ola Aiyegbusi	OndoTec, Inc.	301-455-3752	SB, SDB, MOB, SDVOSB
Ian Andrews	Opsware, Inc.	301-941-1898	LB
Nalan Gainer	PT Consulting Co	202-828-6286	SB, WOB
Warren Fleming	QSTI	301-916-4522	SB, SDB, 8(a), MOB
John L. Huggins, Jr.	Quality Telecommunication Svcs	301-686-0500, ext 101	SB, SDB, VOSB, MOB
Derek Allison	RTKL	410-537-6079	
Desh Deshmukh	SA Technologies	703-273-1326	SB, MOB
Joe Collins	SAIC	256-890-3033	LB
Susheela Palaniswamy	Shakthy Information Systems	240-355-6184	SB, SDB, WOB, MOB
Anita Stanton	SRA International	703-227-5175	LB
Erik McNair	SRA International	703-227-7014	LB
Frances Nealon	Storage Tech Corp	301-526-4414	LB
Leah McDowell	Strickly Business	888-529-0401, ext 6312	
Shirley Ashcraft	Structured Technology Solutions, Inc.	240-246-0112, x101	SB, WOB, MOB
Gregory J. Taylor	Sun Technologies	301-527-6349	SB, SDB, MOB
Gordon Steever	Sycamore Associates, Inc.	301-668-4681	SB
Doug Trolan	System Integration	240-764-1110	SB, MOB
Michael Higgins	System Integration	240-764-1110	SB, MOB
Bob Skaggs	Sytel, Inc.	270-945-9054	LB



Donna Freedman	Sytel, Inc.	240-333-1171	LB
Milton Lawler	The Lawler Associates	301-793-7971	SB, WOB
Q.C. Jones	TMI Solutions, Inc.	301-583-4622	SB, 8(a), SDB, MOB, VOSB
Earl Koger	Transportation & Distribution Solutions, LLC	301-562-1440	SB, VOSB, MOB
Donna Lenco	TriCor Industries	301-731-6140	SB, MOB, SDVOSB,
Jack Schols	TriCor Industries	301-731-6140	SB, MOB, VOSB, SDVOSB,
Dr. Bunmi Ogunsola	Tryby Energy, Minerals & Environmental Corp (TEMEC)	703-583-5647	SB, SDB, 8(a), MOB, WOB
Ed Charik	USA Mobility	800-340-4732, x8535	
Dr. Peggy Wright	USACE, ERDC	601-618-4630	
Gregg Hoge	USACE, ITL, ERDC,	603-738-1380	
George Vella	USACE, Mobile	251-690-2411	
Christina M. Kauffman	USACE, NAD	718-765-7009	
Mack Ross	USACE, Vicksburg	601-631-5338	
Frederick Haggerty	Visionaire, Inc.	540-720-5616	
Gary Newport	Westar Corporation	703-602-4458	SB
Richard Garrison	WSI Internet Consulting & Education	301-685-3275	SB, WOB, MOB
<b>HQ USACE Strategic Sourcing Program Office (SSPO) Representatives</b>			
G. Ray Navidi	Program Manager, SSPO	202-761-1048	
Dr. James (Jimm) Rich	A76 Contracting Officer	410-962-2196	
Glen DePue	IM/IT PWS Team Leader	912-677-6033	
Fred Reid	HQ, USACE, SSPO	202-761-1034	
Shelly F. Taylor	Procurement Attorney	410-962-3385	
Cathey Robertson	Senior Procurement Analyst	410-962-3788/ 202-761-5452	
Tony Brunner	Functional PM, SSPO	202-761-7097	

LEGEND for Company Size Standard:

LB Large Business  
MOB Minority Owned Business

NAO	Native American Owned
SB	Small Business
SDB	Small Disadvantaged Business
SDVOSB	Service Disabled Veteran-Owned Small Business
VOSB	Veteran-Owned Small Business
WOB	Woman Owned Business

L.4.2 Compliance Matrix: Offeror (to include Agency Tender) are instruction to submit a completed Compliance Matrix, following the example below, in sufficient detail to facilitate the SSA evaluation process. The completed compliance matrix does not count in the page limitations and the entire matrix should be inserted in the front of each volume of the offeror or Agency Tender submission. The compliance matrix should be completed to level three.

**Offerors are solely responsible for their responsiveness of their proposal. Offerors are cautioned to rely on all sections of the solicitation to complete their proposal and not just the compliance matrix."**

Title	CLIN	CDRL	Solicitation / PWS Paragraph	Section L	Section M	Proposal Vol., Page Number, Paragraph Number
<b>COST PROPOSAL – VOLUME I</b>	All			L.5		
Award Fee	0006		All	L.5.1.5.	Cost Factor	
Tab A, Exceptions/Assumptions	0001-0005			L.5.1.6		
Tab B, SF-33				L.5.1.6		
Tab C, Section B	All			L.5.1.6		
Tab D, Section 8014	All		NA	L.5.1.6		
Tab E, Section K	NA		NA	L.5.1.6		
Tab F, Disclosure of Potential Conflict of Interest	NA		NA	L.5.1.6		
Tab G, Cost Information	All		All	L.5.1.6 Sections 1, 2, 3		
<b>MANAGEMENT PROPOSAL – VOLUME II</b>	All			L.6	(2) Management Factor (a), (b), (c)	
Program Management	All	A002, A003, A004	C.1.3., C.1.4., C.1.5., C.1.6.1., C.1.7, C.1.8., C.1.9., C.1.10., C.1.12.	L.6.6.1	(2) Management Factor (a), (b), (c)	
Key Personnel Qualifications	All	A001	C.1.4.1.	L.6.6.2	(2) Management Factor (c)	
<b>TECHNICAL PROPOSAL – VOLUME III</b>	All			L.7		
Tab A, Exceptions/Assumptions	All CLINS		All			
Tab B, Phase-In Period	0001	A005 A002	C.1.13.	L.7.1.	(1) Technical Factor (a)	
Tab C, Quality Control	0003	A009	C.1.5.	L.7.1.,	(1) Technical	

Title	CLIN	CDRL	Solicitation / PWS Paragraph	Section L	Section M	Proposal Vol., Page Number, Paragraph Number
Plan				L.7.5.	Factor (f)	
Tab D, Technical Approach	0002, 0003, 0004, 0005	A008, A010, A011	C.5.1., C.5.2., C.5.3., C.5.4., C.5.5., C.5.6., C.5.7.	L.7.1, L.7.2, L.7.3, L.7.4	(1) Technical Factor (b), (c), (d)	
Implementation of CMR	0002		Solicitation Section G			
SP services in support of the mission	0003		C.5.1., C.5.2., C.5.3., C.5.4., C.5.5., C.5.6., C.5.7.			
Management of Government Furnished equipment	0004		C.3., C.5.1., C.5.2., C.5.3., C.5.4., C.5.5., C.5.6., C.5.7.			
Execution of SP Furnished Property	0005	A007	C.4., C.5.1., C.5.2., C.5.3., C.5.4., C.5.5., C.5.6., C.5.7.			
Tab E, Transformation Plan	0002		C.5.1.6.1., C.5.2., TE 22	L.7.1.	(1) Technical Factor (e)	
Tab F, Phase-Out Plan	0003E	A006	C.1.14., C.4.3.	L.7.1.	(1) Technical Factor (g)	
<b>PAST PERFORMANCE – VOLUME IV</b>			All	L.8	(3) Past Performance	
<b>EXPERIENCE – VOLUME V</b>			All	L.9	(4) Experience	
<b>SMALL BUSINESS UTILIZATION – VOLUME VI</b>			All	L.10	(5) Utilization of Small Business	
Subcontracting Plan	0003			L.10.1		
Met/exceeded goals	NA			L.10.2		
Indicate in SBSP proposed percentages	0003			L.10.3, L.10.4		

(End of Summary of Changes)

