
Agreement no. 221109 

FAST ACT SECTION 1312 FUNDING 

MEMORANDUM OF AGREEMENT 

among 

UNITED STATES ARMY CORPS OF ENGINEERS, Baltimore District, 

2 Hopkins Plaza 

Baltimore, Maryland 21201 

and 

UNITED STATES ARMY CORPS OF ENGINEERS, Philadelphia District, 

100 Penn Square East 

Philadelphia, Pennsylvania 19107-3390 

and 

UNITED STATES ARMY CORPS OF ENGINEERS, Pittsburgh District, 

1000 Liberty Avenue 

Pittsburgh, Pennsylvania 15222-4186 

and 

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION 

Commonwealth Keystone Building 

400 North Street 7th Floor West 

Harrisburg, Pennsylvania 17120 

and 

FEDERAL HIGHWAY ADMINISTRATION, Pennsylvania Division Office 

228 Walnut Street, Room 508 

Harrisburg, Pennsylvania 17101-1720 

WHEREAS, this Memorandum is entered into under the authority of Fixing America’s 

Surface Transportation Act, Public Law 114-94 (FAST Act), signed in to law December 4, 2015; 

and, 

WHEREAS, Section 1312 of the FAST Act, 49 U.S.C Section 307 permits a public entity 

receiving financial assistance from the Department of Transportation for one or more projects, or 

for a program of projects, for a public purpose to request that the Secretary of Transportation allow 
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the public entity to provide funds to Federal and State agencies, and Indian tribes participating in 

the environmental planning and review process for the project, projects, or program for the purpose 

of expediting and improving permitting and review processes, including planning, approval, and 

consultation processes for the project, projects, or program; and , 

WHEREAS, the U.S. Army Corps of Engineers (Corps) currently reviews Pennsylvania 

Department of Transportation (PENNDOT) projects in regard to aquatic resource impact 

evaluation pursuant to the Clean Water Act (Section 404), and the Rivers and Harbors Act of 1899 

(Section 10) assure that the planning and design of these projects is environmentally acceptable by 

law; and, 

WHEREAS, PENNDOT desires advance coordination with the Corps on transportation 

related projects during the planning, programming, and preliminary-engineering phases of 

transportation projects in accordance with FAST Act, Section 1312, et. seq, and in more particular, 

23 U.S.C. §134(i)(2)(B) and (D), and 23 U.S..C §135(f)(4) leading to an expedited Corps review 

of permit application as part of the lead district initiative, and, 

WHEREAS, PENNDOT desires statewide consistency and predictability of transportation 

related project permit applications and expedited Corps review of these permit applications in 

accordance with the Corps’ lead district initiative, and 

WHEREAS, all parties have determined that it would be mutually beneficial to have 

dedicated Corps staff in Baltimore, Philadelphia, and Pittsburgh Districts to provide PENNDOT 

with the “advance coordination” and/or “statewide consistency and predictability of transportation 

related project permit applications and expedited Corps review of these permit applications” 

previously stated, and thereby allow the transportation program to be planned, designed, and 

implemented promptly, to meet the changing transportation and environmental quality needs of 

the Commonwealth, in a manner that meets all obligations of the law and exhibits sensitivity to 

aquatic resources and the public interest; and, 

WHEREAS, PENNDOT is willing to reimburse the Corps for dedicated staff required to 

provide such advance coordination, while ensuring statewide consistency and predictability of 
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transportation related project permit applications and expedited Corps review of these permit 

applications; and, 

WHEREAS, the U. S. Department of Transportation (USDOT) and the Federal Highway 

Administration (FHWA) would be able to approve a request by PENNDOT to provide funds made 

available under Chapter 1 of Title 23, U.S.C., to the Commonwealth for those programs subject to 

a coordinated environmental review process, allowing the Commonwealth to fund the Corps to 

provide the resources necessary for it to meet or exceed the Corps’ national regulatory program 

performance standards which are, for the purposes of this Memorandum of Agreement 

(Agreement), to be considered enhanced and expedited service by the Corps on the Federal-aid 

highway and the transportation programs; and, 

WHEREAS, the Corps has determined that (1) it is authorized pursuant to the 

Intergovernmental Cooperation Act of 1968 (P.L. 90-577) 31 U.S.C. §6501-6508; 33 U.S.C. 

S2352, as amended, and Section 1312 of the FAST Act to accept and expend funds contributed by 

a non-Federal public entity to expedite the evaluation of a permit of that entity, related to a project 

or activity for a public purpose under the jurisdiction of the Department of the Army, and (2) the 

service provides a prioritized level of review attention to such Federal-aid highway and 

transportation programs; and, 

WHEREAS, the parties hereto desire to enter into this Agreement to facilitate the enhanced 

and expedited review of the PENNDOT transportation program and provide for the personnel and 

funds to obtain this goal. 

NOW, THEREFORE, for and in consideration of the foregoing premises and of the mutual 

promises set forth below, the parties hereto agree, with the intention of being legally bound, to the 

following: 

Article I. Statement of Work 

A. The Corps shall be responsible for providing the following: Sufficient staff to expedite 

review of PennDOT permit applications, to generally include the following: one full time 

equivalent (FTE) Liaison at the Baltimore District (NAB); one FTE project manager at the 

Philadelphia District (NAP); and one FTE project manager at the Pittsburgh District (LRP). 
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Corps Districts may dedicate additional staff to PennDOT permit application review as 

workload dictates and funding allows. 

The Corps will, subject to the continued authority to accept such funds, use the funds provided 

under this Agreement to defray its costs associated with enhanced and expedited services; said 

funds may be used by the Corps for salaries, training as approved by PENNDOT, associated 

benefits, and to pay reasonable travel expenses in accordance with the Joint Travel Regulations, 

41 CFR Chapter 301, which is hereby incorporated by reference as if physically attached hereto. 

B. Corps staff shall provide expedited document review, technical assistance, consultation, and 

program and project coordination. 

C. The Corps shall strive to attend PENNDOT meetings, and review permit applications within 

the established timeframes and performance measures listed in Attachment B as Performance 

Metrics. When competing priorities exist, PENNDOT will establish the ranking of priorities. It is 

recognized that multiple, overlapping requirements will occur; in such event, PENNDOT and the 

Corps will mutually determine priorities based on negotiated timeframes and performance 

measures. 

D. The Corps-provided Liaison shall act as the primary point of contact (POC) through which 

PENNDOT communicates with the Corps and who acts on behalf of the lead district to facilitate 

interaction between the Corps and PENNDOT by referring and coordinating PENNDOT’s 

issues/questions/concerns about Corps procedures, specific projects, etc. with the appropriate 

Corps personnel. The Corps’ designated lead district (NAB), through the Liaison, will be 

responsible for the development and implementation of programmatic recommendations and 

documentation as per the November 22, 2004 Memorandum for Commanders, Major Subordinate 

Commands and District Commands, Signed by Major General USA, Don L. Riley, Director of 

Civil Works, Subject: Lead District Initiative. Each Corps District will continue to develop permit 

decisions according to the appropriate regulations, the National Environmental Policy Act 

(NEPA)/404 program, and the lead District guidance. Lead District guidance will be disseminated 

as necessary. 
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E.  The Corps will provide PENNDOT with a quarterly statement that details the cost of the 

enhanced and expedited services.  To support the documentation of those efforts, Corps regulatory 

personnel assigned to PENNDOT–funded projects shall keep daily time and other necessary 

records to identify the number of hours spent, or other costs incurred, working on PENNDOT 

programs.  Work hours will be kept in accordance with PENNDOT’s timesheet format, a sample 

of which may be found at Appendix E. Timesheets will be provided to PennDOT on a monthly 

basis within five (5) working days after the end of the previous month, and shall detail monthly 

project review activity pursuant to this agreement.  Attachment A provides general 

recommendations for potential tasks that are suitable for billing and is not a worksheet for required 

billing. The total number of hours or other services or costs billable during each year of this 

Agreement shall not exceed the funding set aside at Article II.A of this Agreement or the maximum 

available funds. In addition, the Corps shall keep accurate and separate accounting records of all 

receipts and disbursements of all funds received pursuant to this Agreement and produce such 

records for examination as required by PENNDOT and/or the Federal Highway Administration, 

and will permit extracts and copies to be made by PENNDOT, the Federal Highway 

Administration, or their duly authorized representatives. The Corps shall keep records 

substantiating hours and costs billed pursuant to this agreement for a period of at least four (4) 

years after the final billing is submitted. 

F. The Corps Regulatory Branch/Division Chiefs and PENNDOT’s Chief, Environmental Policy 

& Development Section or his/her duly appointed representative will meet annually or more often 

if needed, to review the implementation of the provisions of this Memorandum, assist in the 

development and subsequent assessment of Agency Performance Review Standards and 

participate in a performance evaluation of the program. Additionally, the Corps will complete, on 

forms provided, and submit to PENNDOT an Annual Summary Report highlighting the 

accomplishments of the program positions. 

G.  PENNDOT and the Corps shall conduct business according to the established timeframes and 

performance measures, whereby statewide standardization is demonstrated and implemented. The 

Lead District (NAB) shall be responsible for coordinating these timeframes and performance 
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measures and shall coordinate revisions and updates with each Corps District and PENNDOT. 

Please direct your attention to Attachment C for the list of Army Corps of Engineers Standard 

Operating Procedures. 

H. The parties to this Agreement act in independent capacity in the performance of their respective 

functions under this Agreement; and neither party shall be construed as the officer, agent, or 

employee of the other. 

I.  In no way shall it be construed or implied that either PENNDOT or the Corps is by this 

Agreement intending to abrogate its obligation and duty to comply with Sections 9, 10, 11, 13, 14 

of the Rivers and Harbors Act of 1899 (33 CFR 401, 403, 407, 408), Section 301 and 404 of the 

Clean Water Act of 1977 (as amended) (33 U.S.C. 1344), or the NEPA (42 U.S.C. 4321-4347), 

the regulations promulgated thereunder, or any other applicable law or regulation 

Article II. Financial Administration 

Subject to the billing provisions of Paragraph II.B. below, and for a period of up to five (5) years 

(extending through June 30, 2027) PENNDOT shall pay the Corps in the amounts shown below 

which reflect a maximum total amount of $650,000.00 per year 

A. The billing period shall be July 1 through June 30. 

July 1, 2022 through June 30, 2023 - $650,000.00 

July 1, 2023 through June 30, 2024 - $650,000.00 

July 1, 2024 through June 30, 2025 - $650,000.00 

July 1, 2025 through June 30, 2026 - $650,000.00 

July 1, 2026 through June 30, 2027 - $650,000.00 

B. If the cost for services under this agreement increases beyond the amounts set forth in 

Paragraph II-A above, causing the overall Agreement cost to increase, the parties must execute a 

letter of amendment.  A letter of amendment is not effective until duly authorized representative 

of PENNDOT (including representatives of its Office of Chief Counsel and the Office of 
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Comptroller) and of the Corps District Commanders or their delegates, sign and date the letter of 

amendment 

C. PENNDOT shall advance funding for the anticipated costs of all enhanced and expedited 

assistance provided under this agreement. 

D.  Upon implementation of this agreement, the Baltimore District shall submit an invoice for the 

estimated services through June 30, 2023.  PENNDOT will strive to provide payment within 30 

days of receipt of the invoice. 

E.  On or before July 1 of each year through July 1, 2026, the Baltimore District shall provide an 

invoice for estimated services through June 30 of the following Calendar year. PENNDOT will 

strive to provide payment within 30 days. 

F.  All checks to the Corps shall be made payable to “F&AO, USAED Baltimore (Finance and 

Accounting Office, U.S. Army Engineer District Baltimore) and shall be sent to the following 

address: 

U.S. Army Corps of Engineers, Baltimore District 

Attn. Mr. Christopher Higgins 

Operations Division 

2 Hopkins Plaza, 2nd Floor 

Baltimore, MD 21201 

G. The Corps shall draw upon these monies as needed throughout the year to fund the activities 

performed for PENNDOT under this Agreement, and reflected in quarterly statements provided to 

PENNDOT. 

H.  The Baltimore District shall receive all funds associated with the enhanced and expedited 

processing and programmatic development positions. Funds will be dispersed to each of the Corps 

Districts as appropriate (as determined by workload assessments) via provided Corps billable cost 

codes. The Baltimore District shall be responsible for the maintenance and balancing of all 

expenses billable to PENNDOT provided funding. 
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I. The Corps shall utilize funds issued by PENNDOT to cover all Baltimore District, Philadelphia 

District, and Pittsburgh District expenses for the Corps staff working under the Agreement to 

defray the costs of salaries, associated benefits, and training as approved by PENNDOT, and to 

reimburse reasonable travel expenses in accordance with the Federal Travel Regulations, 41 CFR 

Chapter 301, which is hereby incorporated by reference as if physically attached hereto. 

Established Corps accounting procedures will be used for recording costs. 

J. The Corps may continue to utilize all deposited funds until exhausted to fund performance for 

the period after the end of the state fiscal year and prior to receiving the next annual cycle of 

funding from PennDOT. Unused funds from the state fiscal year 2021-2022 may be retained and 

used by the Corps until exhausted or until the first payment under this agreement is received.  All 

unused funds from state fiscal year 2021-2022 shall be refunded within 90 days of receipt of the 

first payment under this agreement. Unused funds from state fiscal year 2026-2027 may be retained 

and used by the Corps until exhausted or until the first payment under a subsequent agreement is 

received, if a subsequent agreement is warranted. All unused funds from state fiscal year 2026-

2027 shall be refunded within 90 days of receipt of the first payment under a subsequent 

agreement. If a refund of unused funding is required, it shall be returned to PENNDOT by check 

payable to "PENNDOT" within 90 days of receipt of the next annual funding cycle of funding, 

along with the reconciliation report and sent to the following: 

Pennsylvania Department of Transportation 

Attn: Chief, Environmental Policy and Development Divsion 

Bureau of Project Delivery 

P.O. Box 3790 

Harrisburg, PA 17105-3790 

Article III. Period of Performance 

A. This Agreement shall run for a period of five (5) years from the effective date of July 1, 2022 

through June 30, 2027, unless terminated in accordance with Paragraph B below. 
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B.  If either party wishes to terminate this Agreement because of deficient performance, the party 

wishing to terminate shall provide written notice to the other party, detailing the reasons for this 

request. The parties shall allow a ninety (90) calendar day cure period during which the performing 

party may remedy the deficiencies identified in the written notice. During the cure period, the party 

wishing to terminate shall provide a monthly progress evaluation to the other party. If the party 

wishing to terminate determines that satisfactory progress has not been made at the end of the cure 

period and wishes to continue to pursue the termination of this Agreement, that party shall provide 

written notice to the other party, addressed to the Program Officer listed in Article IV, indicating 

the intent to terminate this Agreement thirty (30) calendar days from the date of the written notice, 

unless both parties agree to an alternate date. If either party wishes to terminate this Agreement 

for any reason other than deficient performance, the party wishing to terminate shall provide 

written notice to the other party, indicating the intent to terminate the Agreement ninety (90) 

calendar days from the date of the written notice, unless both parties agree to an alternate date. 

C.  Within thirty (30) calendar days of terminating the Agreement, the Corps shall provide 

PENNDOT with a final accounting of the actual cost incurred in that billing period. The Baltimore 

District shall return to PENNDOT any funds advanced in excess of the actual costs as then known, 

or PENNDOT shall provide any additional funds necessary to cover the actual costs as then known. 

Such an accounting shall in no way limit PENNDOT’s duty in accordance with Article III to pay 

for any costs which may become known after the final accounting. 

Article IV. Program Officers 

A. For U.S. Army Corps of Engineers, Baltimore District (Lead District): 

Chief, Regulatory Branch 

U.S. Army Corps of Engineers, Baltimore District 

2 Hopkins Plaza 

Baltimore, MD 21201 

Phone: (410) 962-3670 

Fax: (410) 962-6024 
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B.  For Pennsylvania Department of Transportation: 

Chief, Environmental Policy & Development Division 

Pennsylvania Department of Transportation 

Bureau of Project Delivery 

P.O. Box 3790 

Harrisburg, Pennsylvania 17105-3790 

Phone: (717) 787-1024 

Fax: (717) 772-0834 

C. For Federal Highway Administration, Pennsylvania Division Office 

Environmental Program Manager 

Federal Highway Administration 

228 Walnut Street, Room 508 

Harrisburg, PA 17101-1720 

Phone: (717) 221-2276 

Fax: (717) 221-4553 

Article V. Required Clauses 

A.  During the performance of this Agreement, the parties agree to abide by the terms of Executive 

Order 11246 as amended on nondiscrimination and will not discriminate against any person 

because of race, color, religion, sex, national origin, handicap, age, sexual orientation, or gender 

identity. The participants will ensure that applicants are employed without regard to their race, 

color, religion, sex, national origin, handicap, age, sexual orientation or gender identity. 

B.  No member of, or delegate to, Congress, or resident Commissioner, shall be admitted to any 

share or part of this Agreement of any benefit that may arise therefrom. 

C.  The parties agree that any hiring pursuant to this Agreement shall, at all times, conform to the 

applicable Federal and State laws, rules, regulations, orders and approvals, including, specifically, 

procedures and requirements relating to labor standards, equal employment opportunity, 
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nondiscrimination, compliance with the Americans with Disabilities Act, anti-solicitation, 

information, auditing, and reporting provisions. 

Article VI. Modification 

All amendments, changes, corrections or additions to this MOA shall be in the form of a letter 

describing the amendment(s), change(s), correction(s) or addition(s) with signature lines on which 

each party’s authorized representative or representatives will sign.  Other than the authorized 

representatives of each party, such other required signatories for the parties shall sign this letter, 

which in the case of PennDOT shall include its Office of Chief Counsel and the Office of 

Comptroller Operations. Modifications to this agreement shall be mutually agreed upon by the 

Corps, PENNDOT, and FHWA prior to implementation and shall occur only when the Program 

Officers determine such changes are necessary. 

Article VII. Counterparts 

This Agreement may be executed in counterparts, each of which shall be deemed an original, but 

all of which together shall constitute one and the same instrument. 
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____________________________________ 

____________________________________ 

____________________________________ 

IN WITNESS WHEREOF, the parties have executed this Agreement the date first above written 

Baltimore District Corps 

ATTEST 

Title: Regulatory Branch Chief DATE 

Philadelphia District Corps 

ATTEST 

Title: Regulatory  Chief DATE 

Pittsburgh District Corps 

ATTEST 

Title: Regulatory Division Chief DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

Digitally signed byPINCHASIN.ESTHER. PINCHASIN.ESTHER.SARAH 
Date: 2022.06.13 15:58:41 -04'00'SARAH 

BY 
Title: District Commander DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

BY 
Title: District Commander DATE 

UNITED STATES
ENGINEERS 

 ARMY CORPS OF 

BY 
Title: District Commander DATE 

DO NOT WRITE BELOW THIS LINE—FOR COMMONWEALTH USE ONLY 
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____________________________________ 

____________________________________ 

____________________________________ 

IN WITNESS WHEREOF, the parties have executed this Agreement the date first above written 

Baltimore District Corps 

ATTEST 

Title: Regulatory Branch Chief DATE 

Philadelphia District Corps 

ATTEST 
Digitally signed byTodd A. Todd A. Schaible 
Date: 2022.05.18Schaible 08:30:24 -04'00' 

Title: Regulatory  Chief DATE 

Pittsburgh District Corps 

ATTEST 

Title: Regulatory Division Chief DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

BY 
Title: District Commander DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

BRIGANTTI.RAM Digitally signed by 
BRIGANTTI.RAMON Date: 
2022.05.18 09:58:45 -04'00' 

BY-

Title: District Commander DATE 

UNITED STATES
ENGINEERS 

 ARMY CORPS OF 

BY 
Title: District Commander DATE 

DO NOT WRITE BELOW THIS LINE—FOR COMMONWEALTH USE ONLY 
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IN WITNESS WHEREOF, the parties have executed this Agreement the date first above written 

24 May 202 

Title: Regulatory Division Chief DATE DATE 

Baltimore District Corps 

ATTEST 

Title: Regulatory Branch Chief 

Philadelphia District Corps 

ATTEST 

Title: Regulatory Branch Chief 

Pittsburgh District Corps 

ATTEST 

DATE 

DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

BY ____________ _ 
Title: District Commander DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

BY ____________ _ 
Title: District Commander DATE 

UNITED STATES ARMY CORPS OF 
ENGINEERS 

DO NOT WRITE BELOW THIS LINE-FOR COMMONWEAL TH USE ONLY 
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DO NOT WRITE BELOW THIS LINE—FOR COMMONWEALTH USE ONLY 

COMMONWEALTH OF PENNSYLVANIA DEPARTMENT OF TRANSPORTATION 

APPROVED AS TO LEGALITY AND 
FORM 

BY 
DATE  

BY 
Chief Counsel DATE    

5/18/22 
C l 

 

 

BY 

Digitally signed by David E. Stover, 
Senior Deputy Attorney General 
Date: 2022.06.14 16:48:50 -04'00' 

Deputy Attorney General DATE 

2022.05.25 10:02:04 
-04'00'BY 

Deputy General Counsel DATE 

BY 
Comptroller Operations DATE 

Rick Zettlemoyer 
Digitally signed by Rick 
Zettlemoyer 
Date: 2022.07.11 08:40:20 -04'00' 

FEDERAL HIGHWAY ADMINISTRATION (FHWA) 

BY______________________________________________ 
Director of Planning, Environment, DATE 
and Finance 

CAMILLE A Digitally signed by 
CAMILLE A OTTO 

OTTO Date: 2022.07.12 
13:06:20 -04'00'

This Agreement is split 80% expenditure for Federal funds and 20% expenditure for State funds. 

The related Federal assistance program name and number is State Transportation Program (STP); 

33D. 

The state assistance program same and number is Highway and Safety Improvements; 

Appropriation 581. 
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ATTACHMENT  A 

CORPS ROLES & RESPONSIBILITIES 

The Corps Liaison shall strive to accomplish the following common tasks for 

PENNDOT, as appropriate, in order to enhance, expedite, implement, and coordinate the 

transportation program development process and meet the PENNDOT's needs for 

compliance with applicable Federal statutes: 

• Facilitate the interaction of the Corps and PENNDOT, 

• Provide an intermediary to the Corps and PENNDOT, 

• Serve as the single Point of Contact (POC) between the Corps and PENNDOT, as appropriate, 

• Participate in the planning and programming phase of a transportation related project, 

• Oversee inter- and intra-agency programs and agreements, 

• Participate in the development and implementation of written PENNDOT and Corps 

programmatic recommendations, 

• Manage and facilitate the Section 404, Section 10 and Section 103 permitting processes, 

• Provide a medium for conflict/dispute resolution to resolve problems at the request of 

the Corps, other agencies, or PENNDOT, 

• Attend inter- and intra-agency meetings as appropriate, 

• Represent the Corps at meetings (team meetings, and task forces) with the authority to 

make routine programmatic decisions, 

• Perform other duties as requested by PENNDOT and agreed to by the Corps, 

• Coordinate and provide training, as necessary, on natural and aquatic resource issues, 

 Coordinate the completion of Annual Summary Reports 

 Participate in transportation project development process-related training agreed to in 

advance by both parties and,  

• Submit monthly timesheet, documenting the work performed on each project. 

PROGRAM GOALS 
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The Corps Districts, when funded under this agreement shall strive to accomplish 

the following common tasks for PENNDOT, as appropriate, in order to expedite, 

implement, and coordinate the transportation project development process and meet the 

PENNDOT's needs for compliance with applicable State and Federal statutes: 

• Render a decision on greater than 80% of Corps Regional General Permit (PASPGP) 

and Nationwide Permit verifications within 60 calendar days of the Corps’ 

determination of completeness, 

 Render a decision on greater than 50% of individual permit reviews within 120 days of a complete 

application, SUGGESTION TO LEAVE PERFORMANCE STANDARDS AS IS. 

 Render a decision on greater than 80% of permit modification requests within 60 days 

of receipt of a complete request. 

 Participate in the planning and programming phase of a transportation-related project, 

• Review transportation plans and programs, 

• Participate in Agency scoping processes, 

• Provide preliminary environmental analysis recommendation and review, 

• Provide preliminary and detailed alternatives analyses recommendation and review, 

• Represent the Corps at meetings (including public hearings, public meetings, team 

meetings, task forces, and the Interagency Review Team), 

• Participate in the development and implementation of written PENNDOT and Corps 

programmatic recommendations, 

• Ensure internal Corps coordination, as needed, on document and permit application reviews, 

• Attend inter- and intra-agency meetings as appropriate, 

• Organize and/or facilitate meetings or conference calls to resolve problems at the request 

of the Corps, other agencies, or PENNDOT and,  

• Perform other duties within statutory authority as requested by PENNDOT and agreed to by the 

Corps, 
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The funded Corps permit evaluators shall strive to accomplish the following 

specific tasks for PENNDOT, as appropriate, in order to expedite, implement, and 

coordinate the transportation project development process and meet the PENNDOT's 

needs for compliance with applicable State and Federal statutes: 

• Participate in meetings and site visits on Purpose and Need documentation and 

development of mitigation bank sites. 

• Participate in impact assessment activities/field work 

• Verify wetland delineations and assist with functional assessments 

• Participate in site visits to identify/refine alternatives 

• Participate in field reviews of potential mitigation sites and constructed mitigation 

•Conduct compliance inspections at construction sites before, during, and after 

construction as directed by Corps District policy 

• Conduct regular inspections of PENNDOT mitigation sites 

• Conduct coordination with resource agencies and environmental groups to resolve 

objections to proposed permit issuance 

• Conduct document reviews and prepare agency comments for (not inclusive): 

o Wetland delineation reports 

o Wetland functional analysis reports 

o Habitat evaluation reports, including biological assessments 

o Purpose and Need 

o Preliminary Alternates 

o Alternates Retained for Detailed Study 

o Preferred Alternative and Conceptual Mitigation 

o Environmental Assessments (draft and final) 

o Environmental Impact Statements (draft and final) 

o Environmental Impact Statement comment resolution packages 

o Categorical Exclusions 

o Findings of No Significant Impact 

o Records of Decisions 

o Mitigation site reports and plans, including mitigation banks 

o Mitigation Bank Instrument Modifications 
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o Environmental Evaluation/Reevaluation Reports 

o Section 404/Section 10 Permit Applications in Streamlined Process 

o Policies and Procedures 

• Coordinate and provide training, as necessary, on natural and aquatic resource issues 

• Prepare Corps permit decision documents 

 Assist in completing Annual Summary Reports, and 

• Submit monthly timesheets documenting the work performed on each project. 
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ATTACHMENT B 
METRICS 

Metric ID 001 

Definition This metric will help to evaluate the level of involvement our 
funded positions have with PENNDOT projects.  The goal is to 
have the funded positions attend the necessary PENNDOT 
Agency Coordination Meetings, Special Agency Coordination 
Meetings, Field Views, and pre-application meetings when 
provided ample notice and when appropriate.  Reasons for not 
attending will need to be furnished to the appropriate District. 

Suggested 
Thresholds 

 Unsatisfactory: < 80% 
 Satisfactory: 80% and < 90% 
 Exceed: >90% 

Business 
Owner 

USACE 

Selection 
Criteria 

All PENNDOT meetings that the funded positions are asked to 
attend.  

Formula (The number of meetings attended / the total number of 
invitations) x 100 

Component list n/a 

Metric Source 
Summary 

USACE funded positions. 

Metric ID 002 

Definition This metric will measure the percentage of decisions on Corps 
General Permits, including Nationwide Permits and 
Pennsylvania State Programmatic General Permit  – 5 (PASPGP-
5) Reporting verifications. The goal is to have greater than 80% 
of decisions within 60 calendar days of administratively 
complete application determination. 

Suggested 
Thresholds 

 Unsatisfactory: 80% 
 Satisfactory: >80% and <90% 
 Exceed: 90% 

Business 
Owner 

USACE 

Selection 
Criteria 

All PENNDOT PASPGP-5 Reporting authorizations and 
Nationwide Permit verifications submitted to USACE. 

Formula (Total number of applications / number of administratively 
complete within timeframe) x 100. 
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Component list n/a 

Metric Source 
Summary 

USACE Tracking System 

Metric ID 003 

Definition This metric will measure the percentage of decisions on 
individual permit review.  The goal is to have greater than 50% 
of individual permit reviews within 120 days of a complete 
application. 

Suggested 
Thresholds 

 Unsatisfactory: 50% 
 Satisfactory: >50 and <65% 
 Exceed: >65% 

Business 
Owner 

USACE 

Selection 
Criteria 

All PENNDOT permit applications submitted to USACE. 

Formula (Total number of permit review / number conducted within 
timeframe) x 100. 

Component list n/a 

Metric Source 
Summary 

USACE Tracking System 

Metric ID 004 

Definition This metric will measure the percent of permit 
modifications issued within an acceptable time frame. The 
goal is to issue greater than 80% of permit modifications 
within 60 calendar days of complete request. 

Suggested 
Thresholds 

 Unsatisfactory:  80% 
 Satisfactory: >80% and < 90% 
 Exceed:  90% 

Business 
Owner 

USACE 

Selection 
Criteria 

All PENNDOT requests to modify a Corps SPGP, Nationwide 
permit verification or standard permit. 

Formula (Total number of permit modification / number of 
determinations reached within timeframe) x 100. 

Component list n/a 
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Metric Source 
Summary 

USACE Tracking System 
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ATTACHMENT C 

STANDARD OPERATING PROCEDURES 

In Support Of 

THE INTERPERSONNEL MEMORANDUM OF AGREEMENT 

Among 

UNITED STATES ARMY CORPS OF ENGINEERS 

PHILADELPHIA, BALTIMORE & PITTSBURGH DISTRICTS 

And 

THE PENNSYLVANIA DEPARTMENT OF TRANSPORTATION 

And 

THE FEDERAL HIGHWAY ADMINISTRATION 
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I.  Overview of the Standard Operating Procedures: 

It is the goal of the U.S. Army Corps of Engineers (Corps) and the Pennsylvania 
Department of Transportation (PENNDOT) to establish and maintain a working 
partnership in support of the referenced Memorandum of Agreement (MOA). To achieve 
this goal, the parties have developed these Standard Operating Procedures (SOP) to 
facilitate cooperation and communication. This SOP incorporates current Corps permit 
processing and will facilitate consistency across the Commonwealth of Pennsylvania in 
applying such procedures to transportation projects. Certain PENNDOT procedures are 
also incorporated into the SOP. The SOP may be updated, amended, or otherwise revised 
as the process of cooperation develops. 

II. Corps Liaison: 

The Corps Liaison is a Corps employee, funded by the referenced MOA by PENNDOT 
and the Federal Highway Administration (FHWA). The Corps Liaison serves as the 
primary point of contact to PENNDOT. The Liaison will facilitate Corps/PENNDOT 
interactions and shall represent the Corps program and agenda at interagency meetings, 
forums, and discussions. Specifically, the Liaison's duties include, but are not limited to 
the following: 

A. Serve as the primary point of contact for PENNDOT with the three 
Corps Districts on programmatic issues; 

B. Oversee interagency and intra-agency programs and agreements; 
C. Manage the terms and conditions of the MOA; 
D. Participate in the development and execution of PENNDOT training 

programs related to aquatic resources and/or Corps regulations, 
programs, and policies; 

E. Manage specific PENNDOT permit applications or actions; 
F. Represent the Corps at meetings with the authority to make routine 

programmatic decisions; and 
G. Facilitate project-specific and programmatic issues with strict 

adherence to the Lead District Initiative. 

III. Funded Positions: 

Corps employees, funded by the MOA, will address project-specific and programmatic 
issues forwarded by PENNDOT. The funded positions will not necessarily replace 
existing Corps project manager support for transportation project review, but rather 
augment existing Corps structure to provide expedient and priority review of products 
related to the project development and planning process, processing of jurisdictional 
determinations, evaluation of permit applications, conflict resolution, in accordance with 
applicable Federal regulations. 

IV. Staffing: 

A. Corps districts will take into consideration feedback from PENNDOT’s annual 
performance review including the customer service survey to ensure appropriate 

Page 22 of 34 



staffing of funded positions.  All Corps Districts will consider input from 
PENNDOT on qualifications needed to staff funded positions.  Appendix A 
contains PENNDOT suggested qualifications for Corps staff assigned to expedite 
permit review. 

B. The Lead Corps District shall maintain a Corps Liaison as the primary point of 
contact between the Corps and PENNDOT.  The Corps Liaison will be selected 
by the Regulatory Branch Chief, Lead Corps district with input from the other two 
Corps Districts. 

C. The Corps shall be responsible for providing   sufficient staff to expedite review of 
PennDOT permit applications, to generally include the following: one FTE Liaison at the 
Baltimore District (NAB); one FTE project manager at the Philadelphia District (NAP); and 
one FTE project manager at the Pittsburgh District (LRP). Corps Districts may dedicate 
additional staff to PennDOT permit application review as workload dictates and funding 
allows. 

D. Regulatory branch structure, personnel decisions, and charges for operational 
support, engineering review, or resource management are made by the respective 
Regulatory Branch and Corps District Commander 

E. Performance: All funded positions are subject to performance review by current 
Department of the Army procedures. PENNDOT performance and customer 
service review and comments from PENNDOT Bureau of Project Delivery, 
Environmental Policy & Development Section (EPDS) will be considered by 
Corps management. The Corps Liaison may provide additional comments on staff 
performance to the Corps reviewing official. 

V. District Boundaries: 

Generally, all tasks assigned to funded positions will be addressed in accordance with 
existing Corps District Areas of Responsibility (Appendix B) and PENNDOT District 
Boundaries (Appendix C). Flexibility is endorsed in assigning project-specific items. 
With the approval of the PENNDOT Chief of the Environmental Policy and Development 
Section, Corps Districts may assign project-specific and programmatic work to additional 
Corps employees to address PENNDOT workload concerns.  Such additional employee 
time may be charged against the PENNDOT funding provided through the MOA.  In 
addition, if workload in one Corps District becomes excessive due to regional 
transportation demands, disaster, or emergency conditions, and/or attrition of assigned 
personnel, employees from other Corps Districts may be assigned to address workload in 
another Corps District; only with the agreement of both Corps Regulatory Branch Chiefs 
and the PENNDOT Chief of the Environmental Policy and Development Section. Such 
flexibility is not to be utilized to alter determinations or actions of one Corps District by 
another Corps District. Any determinations in a Corps District are subject to the review 
and approval of the Regulatory Branch Chief or designee of that respective Corps District. 
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VI. Project Review and Processing: 

A. Project Development and Preapplication Process: As described in the MOA, 
Corps personnel shall make all reasonable efforts to attend and participate in the 
preapplication and the project development and planning phases of a project 
provided sufficient notice and materials are submitted in accordance with VI.A.a 
below. The preapplication phase of a project is seen as a critical time in which to 
focus on opportunities to avoid and minimize the proposed project's impacts to the 
aquatic ecosystem. PENNDOT personnel shall make all reasonable efforts to 
provide relevant information to the Corps and other resource agencies during the 
preapplication process. The Corps shall engage in the process and provide 
feedback to PENNDOT or their contractors, as appropriate. When conflicting 
priorities exist, mutual agreement regarding the prioritization of projects shall be 
reached. 

a. PENNDOT staff and contractors shall notify Corps staff at least 15 
working days prior to the scheduled, coordinated date of a preapplication 
or project development meeting or site inspection.  All relevant 
information shall be forwarded by hard copy or electronic copy at least 5 
working days prior to the meeting. 

b. Attendance at Agency Coordination Meetings (ACM) is required of Corps 
Project Managers and/or the Liaison when agenda items include relative 
project specific discussions or presentations from Regional or 
Metropolitan Planning Organizations (RPOs and MPOs). 

B. Permit Processing: 

a. In accordance with Joint Permit Application procedures and the Standard 
Operating Procedures for the Pennsylvania State Programmatic General 
Permit (PASPGP), as well as the (DEP permit) concerning submission of 
electronic permit applications; applications for Department of the Army 
permits and permit authorizations shall be submitted electronically.  Some 
applications (PADEP GP-11 authorizations, emergency permit 
application, requests for modification) may be submitted via hard copies. 
The Corps may request complex permit applications be submitted as hard 
copies.  The Corps may also request additional information in hard copy 
when more detail is required than can be obtained from the electronic 
submission.  In accordance with SPN-10-02 electronic copies of all final 
plans are required to be submitted for all actions within the Philadelphia 
Corps District. 

b. PASPGP 

i. Non-reporting applications may receive Federal authorization via 
PASPGP (or subsequent iterations of PASPGP) without direct 
Corps review. The Federal authorization for such projects may be 
attached by PADEP or a delegated County Conservation District 
to the Chapter 105 authorization. In accordance with PASPGP, 
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the Corps may request Non-reporting applications be reported to 
the Corps for separate review as Reporting applications.  Work 
may be determined to be ineligible for PASPGP based on 
thresholds or agency comments.  The Corps shall notify 
PENNDOT when a project is elevated. 

ii. Reporting applications require Corps review. The date of 
application for Reporting projects or PASPGP eligible projects 
shall be the first business day after eFacts posting from the 
Keystone Environmental E-permitting System (KEES) or the date 
that a hard copy is received by the Corps.  Any requests for 
additional information shall be dated within 15 days of the date of 
application.  The Corps goal is to make a decision on greater than 
80% of such authorizations within 60 calendar days of receipt of 
a complete application.  The Corps has 15 days to conduct a 
completeness review. In cases where review is delayed due to 
agency coordination concerns (e.g. Section 106, ESA, etc.), the 
Corps will consider an application incomplete for decision-
making until issues are resolved. Corps verifications of PASPGP 
may be issued in several ways.  The Corps may advise PADEP to 
issue a PASPGP verification with the Chapter 105 authorization 
(through a letter, email, or KEES comments).  The Corps may 
issue a letter to PENNDOT, usually in cases where special 
conditions are applied. 

c. Nationwide Permit Authorizations: Activities that are not eligible for 
PASPGP authorization, may be eligible for authorization under 
Nationwide Permit that have not been suspended in Pennsylvania.   The 
Corps goal is to issue greater than 80% of Nationwide Permit 
authorizations within 60 calendar days from receipt of a complete 
application.  The Corps has 15 days from receipt to determine 
completeness. 

d. Individual Permits: 

i. The PASPGP authorizes many activities that would otherwise 
require an Individual Permit.  It is recognized that use of PASPGP 
is an expedited service.  Further, those actions that are PASPGP 
ineligible are generally very complex, representing a subset of 
only the most complex Individual Permit workload of other Corps 
Districts. 

ii. Within 15 days of the date received, the Corps will conduct a 
completeness review of applications. Based on this review, the 
Corps will issue a Public Notice or a deficiency letter. 

iii. The Corps generally will issue public notices with a comment 
period of 15 days (complex or controversial projects may 
necessitate a 30-day public notice comment period). Within 15 
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days after the close of the public notice, the Corps will notify 
PENNDOT of the comments received and provide a summary of 
those comments which must be addressed. 

iv. The Regulatory portion of a project may be part of a larger process 
of Federal involvement by numerous agencies. The Corps will 
generally accept the review of the Lead Federal agency in 
determining an application's compliance with Federal laws. If 
State or other Federal agencies have already undertaken 
compliance work that is acceptable to cover other Federal 
requirements (e.g., Section 106), copies of compliance letters from 
the consulting agencies may be all that is necessary to document 
compliance. 

v. Upon receipt of all information necessary to process an individual 
permit, including responses to deficiencies, agency concerns, and 
public notice comments, the Corps will strive to render a decision 
on greater than 50% of individual permit applications within 120 
days of receipt of a complete application. 

vi. NEPA/404 Joint Review: The Corps, PENNDOT, and other 
affected Federal and State agencies are developing a revised joint 
review process.  The Corps will provide comments as required by 
project milestones. 

VII. Dispute Resolution and Elevation Procedures: This process is only valid prior to 
finalization of a Standard Individual Permit (IP), Regional General Permit (PASPGP), 
Nationwide (NWP) Verifications, or Jurisdictional Determination (JD). 

A. Level I Resolution: When an issue arises that cannot be resolved between 
PENNDOT and a Corps District project manager, either PENNDOT or the 
Corps District may request discussion of such issue at a Level I resolution 
meeting. Level I resolution will generally include the respective project 
managers, supervisors, the FHWA environmental specialist or 
transportation engineer, the PENNDOT District environmental manager 
or permit manager, and/or other affected agency personnel. The purpose 
of the designated Level I resolution meeting shall be to resolve identified 
issues. Meeting minutes and participants shall be documented by the 
Corps project manager with concurrence by PENNDOT for accuracy.  If 
the issue(s) cannot be resolved within 15 days of the Level I resolution 
meeting, the issue may be elevated for Level II resolution. 

B. Level II Resolution: If the Level I resolution process does not resolve the 
concern, Level II resolution procedures shall be employed. The Corps 
Liaison will review the minutes of the Level I resolution meeting and 
determine if the issues are project specific or programmatic, and inform 
the appropriate Corps and PENNDOT Districts within 15 calendar days of 
this determination. If the issue is project specific, the Corps Liaison may 
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prescribe an informal and non-binding resolution to all parties to facilitate 
resolution. However, project-specific disputes are subject to Corps District 
resolutions through the appropriate District chain of command (i.e., the 
Regulatory Branch Chief, Operations Division Chief, and then the District 
Commander). For project specific concerns, PENNDOT may appeal IPs 
and JDs in accordance with current Corps Administrative Appeals 
Procedures at 33 CFR Part 331. If the dispute is programmatic in nature 
affecting statewide consistency in Corps program implementation, the 
Corps Liaison will again render a non-binding, informal resolution to all 
parties. If any party does not agree with the Corps Liaison’s resolution, 
that party may request additional consideration (Level III resolution) from 
the Regulatory Branch Chief of the lead Corps District. . 

C. Level III Resolution/Lead District Initiative: Where the dispute is 
determined by the Corps Liaison to affect consistent implementation 
across the three Corps Districts, a Level III resolution will be initiated by 
a request from any party mentioned above to the Lead District. Level III 
resolution will occur at a meeting including the affected Regulatory 
Branch Chief, the Lead District Regulatory Branch Chief, the PENNDOT 
Chief of the Bureau of Design, and FHWA Director of Operations. If a 
decision cannot be reached within 15 days of the date of the meeting, with 
concurrence by attendees documented in a letter from the Lead District 
Regulatory Branch Chief, the issue will be elevated to the respective Corps 
Division office. 

D. A flow chart describing these elevation procedures is attached as 
Appendix D. 

VIII. General Operation and Management: 

A. The purpose of these Standard Operating Procedures is to provide 
consistent  permit application review of PENNDOT projects  by the Corps 
in Pennsylvania.  Continuance of the funding program is directly related 
to expedited service herein defined. 

B. In no instance does acceptance of funding obligate the Corps to abrogate 
any Federal law, regulation, or guidance related to the permit application 
and review process, including, but not limited to NEPA, Section 10, 
Section 404, Section 103 or the PASPGP. The Corps does assure 
PENNDOT and FHWA of express service related to application of Federal 
regulations at a level consistent with the general public interest including 
application of permit conditions, alternatives review, and jurisdiction. 
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APPENDICES: 

Appendix A: PENNDOT-Suggested Qualifications for Funded Staff 

Appendix B: Corps District Boundaries 

Appendix C: PENNDOT District Boundaries 

Appendix D: Informal Dispute Resolution Flow Chart 

Appendix E:  Sample Timesheet 
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APPENDIX A 
PENNDOT Suggested Qualifications for Funded Corps Staff 

The following are general requirements of knowledge, skills, and achievements 
for filling the referenced funded positions with the Corps Districts. 

Corps Liaison Program Manager 
• At least five years experience in environmental project management. 
• A bachelor's degree in Environmental Conservation, Engineering, Biology,  

Cartography, History, Archaeology or other relevant field is required; a  
master's degree or equivalent work experience is preferred. 

• Documented management experience is desirable. 
• A comprehensive knowledge of the Corps Wetland Delineation 

Manual and current jurisdictional practices is required. 
• A comprehensive knowledge of the Corps Regulatory Program, PADEP  

Chapter105 regulations, and NEPA is required. 
• A demonstrated ability to resolve complex issues across Corps District and 

Division boundaries, as well as across agency boundaries with consideration 
for local, regional, and national concerns, is desired. 

• Experience with the review of transportation planning and project  
development processes, plans and construction sequencing, is 
highly desirable. 

Transportation Project Manager Positions 
• Appropriate experience in environmental project management is required. 
• A working knowledge of NEPA, and the Corps and PADEP regulatory 

programs is required. More than five years experience is highly desirable. 
• A bachelor's degree is required. 
• A demonstrated ability to resolve complex issues with regard to the 

environment, and an established record of compliance within HQUSACE 
time frames for processing permit applications and jurisdictional 
determinations is required. 

• A demonstrated ability to manage multiple projects and priorities 
simultaneously is required. 
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APPENDIX B 

Corps District Boundaries 
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APPENDIX C 
PENNDOT District Boundaries 
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Appendix D 

Informal Dispute Resolution Flowchart 
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INTERAGENCY FUNDING AGREEMENT MONTHLY TIMESHEET - JUNE 2016 

Funded Agency Last Name First Name Title Email Phone 

Date Project Numbers: SR/Sec and County Comments 
Field 
Views 

Meetings Reviews Consulta-
tion 

Presenta-
tion/Train 

Statewide 
Programs 

Other Non-
PennDOT Total 

6/1/2017 0 
6/2/2017 0 
6/3/2017 0 
6/4/2017 0 

06/5/2017 
6/6/2017 0 
6/7/2017 0 
6/8/2017 0 
6/9/2017 0 

6/10/2017 0 
6/11/2017 0 

06/12/2017 
6/13/2017 0 
6/14/2017 0 
6/15/2017 0 
6/16/2017 0 
6/17/2017 0 
6/18/2017 0 

06/19/2017 
6/20/2017 0 
6/21/2017 0 
6/22/2017 0 
6/23/2017 0 
6/24/2017 0 
6/25/2017 0 

06/26/2017 
6/27/2017 0 
6/28/2017 0 
6/29/2017 0 
6/30/2017 0 

Total 0 0 0 0 0 0 0 0 0 
Comments - Please provide additional comments or notes in the space provided below.     For extensive comments, please use Sheet's 1, 2, and 3 of this workbook. 

-----------------1--1---1--1--

-----------------1--1---1--1--

-----------------1--1---1--1--

-----------------1--1---1--1--

-----------------1--1---1--1--

- - - - - ------------ 1- - IL----- - - 1- - IL----- -

-----------------1--1---1--1--

-----------------1--1---1--1--
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