

COMMENTS/QUESTIONS TO SOLICITATION
21 September 2005

PWS REFERENCE	PAGE	PARAGRAPH TITLE		COMMENT/QUESTION	CONTRACTING OFFICER'S DIRECT RESPONSE TO QUESTIONS/COMMENTS FURNISHED TO ALL OFFERORS VIA AN AMENDMENT NOT JUST THROUGH CHANGES IN RFP
2005:Jul:14:15:38:49	8	C.1	C.1.6.1 Performance Evaluation Meetings	Clarify para. What is the "contract start date, does it include Phase-in? SP can't be expected to perform to "contract" SQL's during P-I; If applicable to P-I, separate SQL's should be established. Para C.1.13 - Phase in is period SP prepares to meet contract performance requirements at Base Year (C.1.13)	Phase-In Period - 24 Feb 06 - 23 Feb 07 Base Period - First Full Performance Period - 24 Feb 07 - 23 Feb 08 1st Option Period - 24 Feb 08 - 23 Feb 09 2nd Option Period - 24 Feb 09 - 23 Feb 10 3rd Option Period - 24 Feb 10 - 23 Feb 11 4th Option Period - 24 Feb 11 - 23 Feb 12
2005:Jul:14:17:51:32	38	C.5.7	C.5.7.5, Management of Exhibits	Includes travel and per diem costs for providing staff to unknown locations?	Please see final bid form.
2005:Jul:20:14:13:19	11	C.5	C.5.1	Define "coordinate."	"Coordinate" infrastructure sharing as used in the paragraph is defined as using standard processes, communications, regulations, directives, SOP's, SLA's, MOU's, MOA's etc, to ensure efficient infrastructure sharing between any and all affected agencies.
2005:Jul:20:14:44:19	19	C.5.3	C.5.3.2.3	Who will acquire the equipment? Who pays the bills?	Please reference bid form CLIN's 0003, 0004 and 0005.

2005:Jul:20:14:46:07	21	C.5.3	C.5.3.3.2.5	Is this only required if an equitable adjustment is made?	Please reference Bid Form CLIN 0003
2005:Jul:20:14:47:34	25	C.5.4	C.5.4.1.22	Who will acquire the hardware, etc.?	Paragraph C.5.4.1.22 refers to the IA review of requests for procurement. Actual procurement of any approved hardware, software or services is performed by the SP per paragraphs C.3 and C.4.