

Technical Exhibit 04 - Facilities

Division Name - Location

Street Address	Building, Trailer, or Pier #	Square Feet	Ownership	Real Estate POC	Contract #	Narrative Description
LOCATION	SQUARE FEET	NO. OF EMPLOYEES	OWNERSHIP	Real Estate POC	Contract #	Narrative Description
Ft. Shafter (Oahu,						
Bldg 230	40301.00	215	SOLE TENANCY			Three story concrete structure
Bldg T214	1800.00	8	SOLE TENANCY			Single-story wooden/concrete structure
Bldg T223	10597.00	15	SOLE TENANCY			Large warehouse with office areas on first floor and mezzanine
Bldg 252	4000.00	20	SOLE TENANCY			Single-story concrete structure.
Bldg 200	5762.00	17	SOLE TENANCY			Single-story stone structure.
Bldg 525 - 2nd & 3rd flr	20000.00	30	JOINT TENANCY			Three story concrete structure
Bldg T128, Basement	2150.00	VARIOUS	JOINT TENANCY			Basement of 2 story structure.
Bldg: T-1507 POH-CT		17				single-level wooden structure on Fort Shafter.
Tripler Army Medical Center (Oahu, Hawaii)						
Bldg 127	14772.00	73	SOLE TENANCY			Single-story; stand-alone building
Trailer adjacent to bldg 127	3000.00	VARIOUS	SOLE TENANCY			portable modular trailer, set up adjacent to bldg 127
Hickam Air Force Base (Oahu, Hawaii)						
FUEL FY 02	750.00	4	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract - located on Hickam AFB

C17	2000.00	16	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract - located on Hickam AFB
Replace Fuel Hydrant System- new field office	future	4				portable modular trailer, set up on construction site to manage and administer the construction contract
FY04 Phillips Hydrant Fuel/Strategic Airlift Ramp Field office	future	4				portable modular trailer, set up on construction site to manage and administer the construction contract
FY03 DAR Replacement Bldgs and Septic Tank Replacement (2 projects) : 1 field office	future	2				portable modular trailer, set up on construction site to manage and administer the construction contract
SCHOFIELD BARRACKS ARMY BASE (Oahu, Hawaii)						
- Bldg: 2026 Projects	6200.00	31	SOLE TENANCY			single level wooden structure; stand-alone building
2A - TRAILER	1500.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract
2C1 - TRAILER	1500.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract
2C2 - TRAILER	1500.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract
MSTF - TRAILER	1200.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract

QUAD-C - TRAILER	500.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract
QUAD-D - TRAILER	500.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract
QUAD-E - TRAILER	500.00	VARIOUS	CONTRACTOR			portable modular trailer, set up on construction site to manage and administer the construction contract
PN 58143 Urban Assault Course and Training Facility, SB	700 (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
PN 57462 South Range Qualification Training Range 2, SB	500 (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
PN 58144 Battle Area Complex, SB	700 (future)	2.00				portable modular trailer, set up on construction site to manage and administer the construction contract
PN 57461 Qualification Training Range 1, Schofield Barracks (McCarthy Flats)	500 (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
PN 57416 Tactical Vehicle Wash Facility, SB	500 (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
PN 57421 & 58942 SBCT Motor Pool, SB	1200 (future)	6(*)				portable modular trailer, set up on construction site to manage and administer the construction contract
PN 57226 & 58815 Drum Road Upgrade	1000 (future)	2.00				portable modular trailer, set up on construction site to manage and administer the construction contract

WHEELER ARMY AIR FIELD (Oahu, Hawaii)						
Wheeler 6A	4000.00	4	JOINT TENANCY			portable modular trailer, set up on construction site to manage and administer the construction contract
Wheeler 6B	4000.00	6	JOINT TENANCY			portable modular trailer, set up on construction site to manage and administer the construction contract
PN 57422 Multiple Deployment Facility, WAAF	700 (future)	2.00				portable modular trailer, set up on construction site to manage and administer the construction contract
Aliamanu Military Reservation (Oahu, Hawaii)						
AMR	1400.00	6	SOLE TENANCY			Aliamanu Military Reservation field office, two story wooden structure
Ft. DeRussey (Oahu, Hawaii)						
Ft. DeRussey	2000.00	2	JOINT TENANCY			Multi-level concrete structure
Kahuku Training Area (Oahu, Hawaii)						
PN 57305 Combined Arms Collective Trainings Facility, Kahuku Training Area	1000 (future)	2.00				portable modular trailer, set up on construction site to manage and administer the construction contract
PN Tactical Vehicle Wash Facility, Kahuku Training Area	500 (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
Helemano Military Reservation (Oahu, Hawaii)						

PN 57406 Construct Helemano Road	700 (future)	2.00				portable modular trailer, set up on construction site to manage and administer the construction contract
Remote Locations Outside of Oahu						
Guam	4000.00	1				
Kwajalein Atoll	4000.00	6	SOLE TENANCY			
Palau	4000.00	15	SOLE TENANCY			
Hilo, Hawaii (lower)	500.00	1	JOINT TENANCY			GSA-provided space
Hilo, Hawaii (Pohakuloa Training Area)	500.00	1	JOINT TENANCY			located in a National Guard building
Hilo, Hawaii PN 57411 West PTA Land Acquisition (Access Road)	500 (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
Hilo, Hawaii PN 57414 Tactical Vehicle Wash,PTA	TBD (future)	1.00				portable modular trailer, set up on construction site to manage and administer the construction contract
Hilo, Hawaii PN 57197 Battle Area Complex, PTA	TBA (future)	2.00				portable modular trailer, set up on construction site to manage and administer the construction contract
Hilo, Hawaii FY04, Kaumalapau Harbor Field office	future project, located on the island of Lanai	1				portable modular trailer, set up on construction site to manage and administer the construction contract