



U.S. Army Corps of Engineers (USACE) Baltimore District (NAB) FY11 Forecast of Contracting Opportunities

NAB presents the following Forecast of Contracting Opportunities (FCO) for fiscal year 2011 for informational purposes. The FCO is a snapshot of our planned acquisitions and is for planning purposes. It does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by NAB to purchase the desired products and/or services. The requirements listed below may or may not be executed and are contingent upon funding, real estate, permits and other factors that affect the requirements.

All acquisition strategies are subject to change based on market research and as the requirements are further definitized. The projected quarters provided below are the estimated quarters NAB anticipates advertising requirements within the Federal Business Opportunities System (FedBizOpps) at www.fbo.gov (for all open market procurements greater than \$25,000). This FCO may be accessed electronically at: <http://www.nab.usace.army.mil/Business/Small%20Business/>.

| | Requirement Type | Description of Project or Acquisition | Projected Quarter | Estimated Award Amount | Set Aside |
|----|------------------|---|-------------------|---------------------------|-----------|
| 1 | CIVIL | Poplar Is Cell 1-B Planting (Construction) | 4th | \$500,000 - \$1,000,000 | SBSA |
| 2 | CIVIL | Towanda-Wysox Sec 219 Waterline Extension (Construction) | 2nd | \$1,000,000 - \$5,000,000 | SBSA |
| 3 | CIVIL | Chesapeake Bay Oyster Restoration (Construction) | 4th | \$1,000,000 - \$5,000,000 | SDVOSB |
| 4 | CIVIL | Assateague Nearshore Multibeam Survey (Construction) | 2nd | \$100,000 - \$250,000 | SBSA |
| 5 | CIVIL | Paint Branch-Construction of Project (Aquatic Ecosystem Restoration) - Environmental | 3rd | \$1,000,000 - \$5,000,000 | 8(a) |
| 6 | CIVIL | Paint Branch-Design Services During Construction (Aquatic Ecosystem Restoration) - Environmental | 3rd | \$100,000 - \$250,000 | SBSA |
| 7 | CIVIL | Hurst Creek-Preliminary Planning Level Design Alternatives (Aquatic Ecosystem Restoration) - Environmental | 2nd | \$100,000 - \$250,000 | SBSA |
| 8 | CIVIL | Brubaker Run-Preliminary Planning Level Design Alternatives (Aquatic Ecosystem Restoration) - Environmental | 2nd | \$100,000 - \$250,000 | SBSA |
| 9 | CIVIL | Powderly Creek-Preliminary Site and Existing Conditions Evaluation (Acid mine drainage) | 3rd | \$25,000 - \$100,000 | SBSA |
| 10 | CIVIL | Maintenance Dredging - Wicomico River | 4th | \$1,000,000 - \$5,000,000 | SBSA |
| 11 | CIVIL | Maintenance Dredging - Ocean City | 4th | \$1,000,000 - \$5,000,000 | SBSA |
| 12 | CIVIL | Maintenance Dredging - Baltimore Harbor | 4th | \$1,000,000 - \$5,000,000 | UNR |
| 13 | CIVIL | Sediment Testing | 4th | \$500,000 - \$1,000,000 | SBSA |
| 14 | CIVIL | Repair of Jennings Randolph Gate Stems | 1st | \$1,000,000 - \$5,000,000 | TDB |

U.S. ARMY CORPS OF ENGINEERS – BALTIMORE DISTRICT
P.O. BOX 1715, BALTIMORE, MD 21203
<http://www.nab.usace.army.mil/>

| | | | | | |
|----|--------------------------|---|------------|-------------------------------|----------|
| 15 | CIVIL | Siding (Supply) | 2nd | < \$25,000 | SBSA |
| 16 | CIVIL | Wildlife Plantings (Service) | 3rd | \$25,000 - \$100,000 | SBSA |
| 17 | CIVIL | Haz Tree Removal (Service) | 3rd | \$25,000 - \$100,000 | SBSA |
| 18 | CIVIL | Seal and Chip (Construction) | 3rd | \$25,000 - \$100,000 | SBSA |
| 19 | CIVIL | Debris Removal | 3rd | < \$25,000 | SBSA |
| 20 | CIVIL | Ground Hog Removal | 3rd | < \$25,000 | SBSA |
| 21 | Washington Aqueduct (WA) | Crypto/Giardia Testing | 1st | < \$25,000 | SBSA |
| 22 | WA | Service & Maintenance on RO unit | 1st | < \$25,000 | SBSA |
| 23 | WA | Boiler Maintenance | 2nd | < \$25,000 | SBSA |
| 24 | WA | Maintenance of CADD Equipment | 2nd | < \$25,000 | SBSA |
| 25 | WA | Dalecarlia Pumps/Motors Service Contract | 2nd | \$5,000,000 - \$10,000,000 | SBSA |
| 26 | WA | Dalecarlia PS HVAC Improvements | 2nd | \$1,000,000 - \$5,000,000 | TBD |
| 27 | WA | Security Improvements, Ph. 2 | 2nd | \$5,000,000 - \$10,000,000 | SBSA |
| 28 | WA | Low Lift PS Renovation | 2nd | \$100,000 - \$250,000 | SBSA |
| 29 | WA | Manhole #52 Vent House Repair | 2nd | \$100,000 - \$250,000 | SBSA |
| 30 | WA | Little Falls Road Upgrade | 3rd | \$500,000 - \$1,000,000 | TBD |
| 31 | WA | First High Reservoir Improvements | 4th | \$5,000,000 - \$10,000,000 | TBD |
| 32 | WA | McMillan Building Improvements | 4th | \$1,000,000 - \$5,000,000 | SBSA |
| 33 | WA | Sample Line Improvements | 4th | \$1,000,000 - \$5,000,000 | SBSA |
| 34 | RSFO | North Substation site package | 2nd | \$1,000,000 - \$5,000,000 | SBSA |
| 35 | RSFO | North Substation | 3rd | \$100,000,000 - \$250,000,000 | UNR |
| 36 | RSFO | Task Order Construction Contract (MILCON-TOCC) | 3rd | \$25,000,000 - \$100,000,000 | SBSA |
| 37 | RSFO | Single-award Task Order Construction Contract (MILCON-SATOCC) | 3rd | \$100,000,000 - \$250,000,000 | UNR |
| 38 | RSFO | R&E Chiller (MILCON) | 3rd | \$25,000,000 - \$100,000,000 | TBD |
| 39 | Master Planning | A/E multiple award IDIQ | 2nd | \$5,000,000 - \$10,000,000 | UNR/SBSA |
| 40 | Master Planning | Fort Detrick Master Planning A/E IDIQ | 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 41 | Master Planning | Aberdeen Proving Ground Master Planning A/E IDIQ | 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 42 | Ft. Detrick | Auditorium and Training Center Expansion (DBB - Renovation) | 1st | \$5,000,000 - \$10,000,000 | SBSA |
| 43 | Ft. Detrick | Consolidated Logistics Facility (DB - New Construction) | 1st | \$10,000,000 - \$25,000,000 | TBD |
| 44 | Ft. Detrick | Water Treatment Plant Repair (DBB - Repair) | 3rd | \$10,000,000 - \$25,000,000 | TBD |
| 45 | Ft. Detrick | Supplemental Water Storage (DB - New Construction) | 2nd | \$1,000,000 - \$5,000,000 | SBSA |
| 46 | Ft. Detrick | Information Services Facility (DB - New Construction) | 3rd | \$1,000,000 - \$5,000,000 | 8(a) |
| 47 | Ft. Detrick | NIBC Security Fencing/Equipment (DB - New Construction) | 2nd | \$1,000,000 - \$5,000,000 | 8(a) |
| 48 | Ft. Detrick | Medical Countermeasures T&E Facility (A/E) | 2nd | \$25,000,000 - \$100,000,000 | TBD |
| 49 | Ft. Detrick | NMHM High Density Shelving | 2nd | \$500,000 - \$1,000,000 | TBD |
| 50 | Ft. Detrick | Veteran's Drive Extension | 2nd or 3rd | \$500,000 - \$1,000,000 | 8(a) |
| 51 | BRAC | DBB - FBNA Reforestation (NGA) | 2nd | \$1,000,000 - \$5,000,000 | 8(a) |
| 52 | BRAC | Project management for IT and security (NGA) | 2nd or 3rd | \$1,000,000 - \$5,000,000 | 8(a) |
| 53 | Ft. Belvoir | Add Cable Barrier at DLA HQC - DB TOCC | 2nd | \$25,000,000 - \$100,000,000 | TBD |
| 54 | Ft. Belvoir | Arts + Crafts Center (Construction) | 2nd | \$1,000,000 - \$5,000,000 | HUBZone |
| 55 | Ft. Belvoir | Security Fence | 2nd | \$500,000 - \$1,000,000 | TBD |
| 56 | Ft. Belvoir | Corridor 8/MEF | 3rd | \$5,000,000 - \$10,000,000 | TBD |

U.S. ARMY CORPS OF ENGINEERS – BALTIMORE DISTRICT

P.O. BOX 1715, BALTIMORE, MD 21203

<http://www.nab.usace.army.mil/>

| | | | | | |
|----|-------------------|--|------------|------------------------------|----------|
| 57 | Ft. Belvoir | Screening Access Lane | 4th | \$5,000,000 - \$10,000,000 | TBD |
| 58 | Ft. Belvoir | A&E Drive ACP | 4th | \$1,000,000 - \$5,000,000 | TBD |
| 59 | Ft. Belvoir | Memorial Drive ACP | 4th | \$1,000,000 - \$5,000,000 | TBD |
| 60 | Ft. Belvoir | Mall Vehicle ACP | 4th | \$1,000,000 - \$5,000,000 | TBD |
| 61 | Ft. Belvoir | River Vehicle ACP | 4th | \$1,000,000 - \$5,000,000 | TBD |
| 62 | Ft. Belvoir | Heating & Refrigeration Plant Fencing -Pentagon | 4th | \$1,000,000 - \$5,000,000 | TBD |
| 63 | Ft. Belvoir | Replace Fire Station Main Post Ft Belvoir | 2nd | \$5,000,000 - \$10,000,000 | SBSA |
| 64 | Ft. Belvoir | DAAF Fire Station Expansion | 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 65 | Ft. Belvoir | BRAC 132 - Repair/Alter Building 211 Ft Belvoir | 2nd or 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 66 | Ft. Belvoir | BRAC 132 - Repair/Alter Building 214 Ft Belvoir | 2nd or 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 67 | Ft. Belvoir | BRAC 132 - Repair/Alter Building 215 Ft Belvoir | 2nd or 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 68 | Ft. Belvoir | BRAC 132 - Repair/Alter Building 220 Ft Belvoir | 2nd or 3rd | \$1,000,000 - \$5,000,000 | SBSA |
| 69 | Ft. Belvoir | BRAC 132 - Repair/Alter Building 1464 Ft Belvoir | 2nd or 3rd | \$5,000,000 - \$10,000,000 | SBSA |
| 70 | Ft. Belvoir | BRAC 132 - Repair/Alter Building 1465 Ft Belvoir | 2nd or 3rd | \$5,000,000 - \$10,000,000 | SBSA |
| 71 | Ft. Belvoir | SCIF Ph1 | 4th | \$25,000,000 - \$100,000,000 | TBD |
| 72 | Ft. Belvoir | North Post Access Control Point | 3rd | \$10,000,000 - \$25,000,000 | TBD |
| 73 | Ft. Meade | SATCOM Operations Center (WSOC) | 1st | \$10,000,000 - \$25,000,000 | SBSA |
| 74 | Ft. Meade | AWG 50 Meter Indoor Range | 1st | \$5,000,000 - \$10,000,000 | SBSA |
| 75 | Ft. Meade | DINFOS Relocatable Trailers | 1st | \$5,000,000 - \$10,000,000 | SBSA |
| 76 | Ft. Meade | Install Geothermal Heating and Cooling Multiple Bldgs, LEAD | 4th | \$1,000,000 - \$5,000,000 | SBSA |
| 77 | Ft. Meade | Passive Solar Water Htng; Geothermal Htng/Cooling; Photovoltaic Solar. Ft Indiantown Gap | 4th | \$500,000 - \$1,000,000 | SBSA |
| 78 | BALT | Multiple TOCCs to Perform Small Construction Projects (MILCON) | 2nd | \$1,000,000 - \$5,000,000 | 8(a) |
| 79 | Value Engineering | A/E - Multiple IDIQs | 2nd | \$1,000,000 - \$5,000,000 | UNR/SBSA |